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r REQUEST FOR PROPOSALS

CITY OF HENDERSONVILLE BICY CLE/PEDESTRIAN TRAIL EXTENSION
PHASE TWO
Alignment Planning, Construction Documents for Trail from Wessington Elementary
(Veterans Park) to Nannie Berry Elementary

1. Statement of Intent

‘The City of Hendersonville is requesting Proposals from firms to provide design
services for development of a Alignment Planning and Construction Documents for
Bicycle/Pedestrian Trail and associated trailhead facilities from Wessington Elementary
(Veterans Park) the north end of Drakes Creek Park and from Nannie Berry Elementary
School through the Hendersonville High School and Ellis Middle School Property to ™
Memorial Park and the intersection of Indian Lake Rd. and Main Street. These
enhancement projects are referenced by the Tennessee Department of Transportation as
LP#3867, STP-EN-9307(9) and LP#3868, STP-EN-9307(10). All construction plans and
documents must comply with TDOT requirements for construction and implementation
of an enhancement project.

. The successful firm will work with the City of Hendersonville’s Public Works
Department and Capital Projects Commitfee to create construction plan that can be bid of
construction under TDOT guidelines. This plan will combine functional, physical,
aesthetic and other various elements to create improvements to benefit the residents of
the City of Hendersonville.

11. Request for Proposals and Plans Development Time Line

Availability of RFP.......oo Wednesday, October 1, 2003
REP DUE Date. oo eeiiivreeiirereaiiiierannes Thursday, October 16, 2003

Consultant Selection Process
Review of Proposal of Specific Consultants

Selection of Consultant........oooviiiieeian Thursday, October 30, 2003
Contract Start Date......ooovvviiiiniiiererieniine First week of November 2003
Concept Validation and Align. Study Due Date...Monday, December 15, 2003
Phase I Plans Due Date....covvvnveiniiiniiinnnnnnens Thursday, January 29, 2003 23

This timetable is for information to submitting firms. Project constraints including
interviews with submitting entities, may cause these dates to change. In no event will the
RFP Due Date change, except by written notification by the city.

A



ITI. Background

Project LP#3868 (Project 1) is generally located between the Veterans -
Park/Wessington Elem. School area and the north end of Drakes Creek Park. Asa
part of the project a trailhead will be constructed in Veterans Park.

Project LP#3867 (Project 2) is generally located between Nannie Berry
Elementary School, Memorial Park and Drake Creek Park. As part of this project
trails will be constructed through the Hendersonville High School and Ellis
Middle School properties. A traithead will also be constructed for this phase.

See Exhibit 2 and 3 for maps showing the location of these projects.



IV. General Conditions

D

The following data is intended to form a basis for submission of Proposals
to provide a Master Plan for the Wessington/Sertoma Park and detailed
design and consultant services for construction of Phase One of this Park.
This material contains general condition for the procurement process, the
scope of service requested; contract requirements; instructions for
submissions of Proposals; and submissions forms that must be included in
the proposal. The RFP should be read in its entirety before preparing'the
proposal.

All materials submitted pursuant to this REP shall become the property of
the City of Hendersonville. To the extent permitted by law, all documents
pertaining to this proposal will be kept confidential until the qualification
and evaluation process is complete, -
Any inquiries, suggestions or requests concerning interpretation,

clarifications, or additional information pertaining to this RFP shall be

" made in writing to the Department of Public Works, City of

Hendersonville by Monday, October 13, 2003. The City of Hendersonville
will not be responsible for oral interpretations given by any city employee
or representative. Issuance of written addenda is the only official method
whereby additional information or clarifications can be given. It is the
responsibility of each submitting firm to verify if an addendum has been
1ssued. :

The City of Hendersonville reserves the right to reject or accept any or all
proposals. The City also reserves the right to accept alternative submittals
if these proposals serve the best interest of the city. Also, the City reserves
the right to request or require additional information relative to the firm’s
ability to perform the services outlined.

All expenses for making this proposal are to be borne by the submitting
entity.

Any submittal may be withdrawn up to the date and time for opening of
the proposals. Any submittal not withdrawn shall, upon opening,
constitute an irrevocable offer for a period of 90 days to the City of
Hendersonville for the services outlined in this Request for Proposals until
a contract is signed with a submitting firm.



V.

Scope of Services

The City of Hendersonville is requesting Proposals from firms to provide
design services for development of construction plans for the referenced

‘projects.

Notice to proceed for a Concept validation and alignment study and
development of full construction plans will be given together. The city
will expect and require consultant to proceed with work on these
concurrently to minimize any delays in receiving clearance for

environmental assessments, FEMA and other various approvals as

required. _
A Notice to Proceed meeting will be held with the consultant to review all
current knowledge and information that pertains to this project.

Concept Validation and Alienment Study ~- The consultant shall conduct a

study and make recommendation to the tity regarding two specific

~ sections of the currently planned trail alignment,

The first section is located in Project 1 and its location is shown on exhibit
4. Two alignment options are available at this Jocation. There are
numerous factors that will need to be considered for this location
including flooding (FEMA), maintenance, property owner privacy,

difficulty in acquiring easements, cost, and other items as may apply.

Reasonable options that have been identified to date are:

1. Constructing a 10 diameter tunnel under the CSX railroad and
constructing the trail through back yards to Veterans Park.

2. Constructing low water crossing bridges across Drakes Creek
twice and building the trail extension on the east side of Drakes
Creek through one property owner.

3. Constructing a pre-enginecred steel bridge across Drakes Creek
twice (to comply with FEMA) and building the trail along the
east side of Drakes Creek,

The consultant shall develop plans, review advantages and compare cost
for each location. The consultant shail also hold an open meeting with
residents that may be affected by these alignments,

The second section is located in Project 2 and lies within the
Hendersonville High School and Ellis Middle School properties. This
location is shown on exhibit 5. The consultant shall hold a meeting with
affected property owners to discuss this specific location and trail
locations throughout their propeities. - :
. - . . ' I



Construction Plans — The consuitant shall design full construction plans
and specifications for both projects. This shall include all permits and
reviews required by TDOT and other various entities as may apply. The
consultant shall make changes and revisions as.necessary through
acceptance by TDOT and the city of Hendersonville for bidding for
construction. The consultant as part of this proposal shall provide a design
fee for development of easement descriptions and exhibits for Public Trail
Access and Maintenance easements.

Design of a Trail and Trail facilities, shall provide a compatible layout for
the users, existing park facilities and surrounding property OWners. It.
should als6 provide a highly functional park that operates effectively and
is appealing to its users. The consultant will need to consider lights,
cameras or other various features as needed to provide a safe trail
extension.

The consultant should also provide probable costs for maintenance of the
facilities and a plan for these activities. .

Obtain approvals of necessary entities including Hendersonville Utility

" District, Tennessee Valley Authority, Tennessee Department of
Environment and Conservation, Hendersonville Parks Board,
Hendersonville Capital Projects Committee, Hendersonville Regional
Planning Commission, and other various entities as required.




VI.

Contract Requirements

1.
2.

10.

The contract shall consist of the RFP, the Proposal and the Contract,
The contract will be administrated by the City of Hendersonville,
Department of Public Works.

Invoices for services will be submitted to the city in accordance with
the contract terms to the Department of Public Works.

The relationship of the contracting entity will be that of an
independent contractor. The contractor will be solely responsible for
its acts and for acts of its agents, employees, and subcontractors. -

The contracting firm shall not assign any portion of the services in this
contract without the consent of the City. o

The contractor shall agree to carry insurance for the accepted standard
of care for the industry.

The City of Hendersonville reserves the right to terminate the contragt
with or without cause at any time without penalty or recourse, by
giving written notice to the contractor at least seven days prior to the
cffective date of termination. The contractor shall be entitled to receive
just or equal compensation for all services that have been provided
prior to this effective date of termination.

The contractor must be a licensed Professional as required by the State
of Tennessee for the services provided.

During the term of this contract the contractor shall maintain insurance
for errors and omissions with 2 minimum coverage of $1,000,000 per
occurrence, '

Each submitting entity is responsible for full compliance with all laws,
rules and regulations, which may be applicable.



VIL

Instructions for Submitting Entities

All submissions of Proposals shall comply with the following instructions.
These instructions are intended to clearly identify materials that should be
submitted and to facilitate the evaluation of these proposals.

Proposal Submissions

An original and three copies of the submissions of Proposals shall be
submitted. Proposals shall clearly indicate the legal name, address and
telephone number of the submitting entity. Submitted Proposal shall &lso
bear an original signature above a typed name and title of the signer. An
officer of the company authorized to bind the company 1o a contract must
sign all proposals. :
Proposals must be received by the submittal time and date identified in
this document in a sealed envelope addressed to the City of -
Hendersonville and identifying the Project name and name of submitting

- _."cntity.

Any submittal received after the submittal date and time will not be
considered. Proposal sent by U.S. Mail should be sent eaily enough to
arrive prior to this date and time.
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VIII. Evaluation of Proposals

IX.

The evaluation committee according to criteria outlined in these specifications
will analyze a qualified proposal submitted and received prior to the deadline

Firms should be available for interviews or request for additional information
as necded. This process will only be used to clarify information provided.
Selection of a conlractor for these services will be based upon the written
proposals.

If during negotiation or clarification of final contract the City cannot reach an
agreement with a reasonable period of time, the City reserves the right to
proceed with the City’s next best proposal.

Evaluation Criteria | o -

-Each firm will be evaluated using five differént criteria as follows:
(Please submit proposals in the order shown below)

1. Firm Experience (23 Points)

Provide Firm Name(s)

How long has firm been in operation.

How many years has your firm been providing these type of
services

Does your firm have any pending lawsuits? If yes, provide
details

Provide a statement of your firm’s or team’s experience in
providing services as outlined in this RFP, Include a list of
current and past project. This information should provide
cost, location and type of project, and degree of your
involvement.

F. Indicate your familiarity with the City of Hendersonville and
other agencies in the area.

MY owp

2. Personnel Qualifications (25 Points)

A Provide name and title of your lead contact.
B. Provide a list of key personnel with project managers as will
be assigned to this project. List qualifications of these '
- individuals and provide an estimate of their percent of
. involvement anticipated,
C. .. Provide information for-any portion of the services that will
- besub contracted with subcontractor qualifications.

3. Techpical/Design Approach (25 Points)
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Provide a concise and thorough description of the
methodology that will be used for the scope of services
outlined in this proposal.

Indicate resources available in your firm for providing
Services.

Provide a description of project tracking methods,
management techniques and cost estimating capabilities.
How will these interface with the City of Hendersonville?

ta

4. Cost of Services (20 Points)

A.

B.
C.

Provide hourly rates associated with personnel identified for

this project.

Provide any subcontractor services rate as needed. -
Provide a maximum not to exceed amount of the Master Plan
and Phase One Services as separate items.

5. General Response (5 Points)

A,

B.

Please indicate any services listed in the RFP you cannot
provide, suggest alternatives.

Provide additional information, which your firm feels, may
be helpful in the selection process.
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Title VI Compliance

It 15 the policy of the City of Hendersonville to ensure compliance with Title VI of the
Civil Rights Act of 1963; 49 CFR, Part 21; related statutes and regulations to that end
that no person shall be excluded from participation in or be denied benefits of, or be
subjected to discrimination under any program or activity receiving federal financial
assistance or any other funding source on the grounds of race, color, sex, national origin,
or ancestry. By virtue of submitting a response to.this solicitation, bidders agree to
comply with the same non-discrimination policy.

For title VI compliance, we ask for voluntary disclosure of the following information:

Gender: Male
_ Female
Race: Caucasian

African American

Other (Please S'pecify)
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ANSPORTATION ENHANCEMENT PROGRAM GUIDELINES

These guidelines are offered in an effort to inform. They are not presented as an
-inclusive list of federal and state regulations.

GENERAL REQUIREMENTS:

The Commissioner of Transportation will personally advise local
governments of their successful award of the funding under this program. Once the
implementation contract for the project is signed by the local government, it may contact
‘Mr. Charles Bush at 741-3653 to get information concerning the preparation of the
environmental assessment. Local governmenis arzs responsible for environmental
clearances, preliminary engineering, right-of-way acquisition at their own expense, Local
governments are responsible for accomplishing the construction through the use of their
own forces or by contract except as follows:

Transportation Enhancement projects that are being developed outside the
highway right-of-way may be constructed using the Common Rule. If the project is being
constructed within the highway right-of-way, it must either be done by local forces or let
in accordance with Chapter 635A of the Code of Federal Regulations.

For those projects that are being developed within state-owned right-of-way, it will
be necessary to submit a set of plans to the Regional Traffic Engineer for their review
and approval. '

Federsl regulations require that no work for which reimbursement is expected be
-done prior to authorization by the Federal Highway Administration of the funding. This
iuthorization cannot be obtained before the environmental clearance is approved.
BEGIN NO WORK FOR WHICH YOU EXPECT REIMBURSEMENT BEFORE YOU RECEIVE
WRITTEN AUTHORIZATION FROM THE ENHANCEMENTS COORDINATOR.

Before the department can provide this written authorization it must have the
approved environmental assessment, certification from the local government that the
right-of-way for the project has been acquired and authorization from the Federal
Highway Administration for the funding of the project.

Once the Transportation Enhancement project is underway, billing may be made
no more often than once a month, The bilis should consist of a letter indicating the
amount spent and the amount of reimbursement requested. Invoices and canceled
checks must be attached to the request for payment. Requests should be addressed to:

Marilyn Holland

Enhancements Coordinator

Tennessee Department of Transportation
Suite 600, James K. Polk Building
Nashville, Tennessee 37243-0341

When the project is completed, the local official (mayor or county executive) who
signed the contract must provide a letter certifying that the project has been completed
in accordance with the contract between the department and the local agency. This
certification should be addressed-and sent.as shown above.



r APPLICATION TO THE TENNESSEE DEPARTMENT OF
TRANSPORTATION-
TRANSPORTATION ENHANCEMENT PROGRAM

Project Title: Bicycle/Pedestrian Trail Extension Phase II, Project I - Drakes Creek
Park to Wessington Place Elementary School - Hendersonville, Tennessee.

Amount of Transportation Enhancement Funds Requested: $600,832.00
(Federal (80%) TEP Funds)

Applicant:
Name of City/County or
State Agency: City_of Hendersonville, Tennessee .
Address: One Executive Park Drive
o Hendersonville, Tennessee 37075
Contact Person: Kathryn G. Baldwin: Planning Director
" Phone Number: (615) 822-1000

Other Participants:

Organization Name: United States Army Corps of Engineers
Address: : #5 Power Plant Road
Hendersonville, TN 37075
Contact Person: Carl Crews: Resource Manager — Old Hickory Lake
Phone Number: (615)-822-4648 o

Summary of Organization’s Role in the Project; (Please provide details in section 1.}
The Corps of Engineers is involved because this project will take place. to a large
degree, on Corps properiv. The Citv of Hendersonville, currently holds long term.
leases on much of this propertv. but it is still corps property. The Corps of Engineers
is also collaborating with the Citv on other environmental, aesthetic. and circulatory
improvements to the Drakes Creek Park/Memorial Park Area. These additional
improvements should complement this Dronosed Bicycle/Pedestrian trail extension
nicely.

" 1 hereby Certify that, to the best of my knowledge, the information submitted with this
application is accurate and that funds are available for the local share of the project as
described herein.

Slgnature ‘ QZO—/M %/v-—"—* Date W

(Mayor County Executive or gency Head)




¥ 1. ENHANCEMENT ACTIVITY NUMBERS
our proposed type of project by circling all numbered categories that you
appropriate. Refer to the project categories listed on page 7.

® 6 @ s s 1 s 9.

Appendix A - Page 7 for Category Description)

SECTION 2. PROJECT DESCRIPTION

The primary purpose of Phase I1 - Project #1 is two fold. First it will complement
Hendersonville’s existing transportation system, which is predominantly Automobile
oriented, by providing alternative means of transportation. Two large traffic generators
in the Hendersonville community are Drakes Creek Park Athletic Facility and Sertoma
Athletic Fields/Wessington Elementary School. Both parks are located adjacent Drakes
Creek, a major tributary of the Cumberland River. Geographically. these two centers
are within approximately 1000 feet of each other, however by vehicle it is a seven mile
trip. The proposed bicycle/pedestrian trail extension has the potential to eliminate an
automobile trip for those individuals who have children in the two parks. Individuals,
especially residents in the Wessington area, could park at the Sertoma Athletic Fields
parking lot and walk or bike into the Drakes Creek Athletic facility. Hendersonville
Park personnel who must supervise events at both park facilities could also take
advantage of the trail thus reducing their vehicle trips to and from each park.

n

Secondly, the proposed bicycle/pedestrian trail extension will serve in concert with
other ongoing municipal projects to protect and enhance the existing natural beauty of
this area along with its plant and animal inhabitants. In addition, this bicycle/pedestrian
trail will afford accessibility to a section of Drakes Creek that heretofore has not been
available to the public for passive activities. The establishment of this
bicycle/pedestrian trail will serve as protection for Drakes Creek and its existing
riparian buffer by insuring that less desirable uses are not implemented in the same
area. Furthermore, this riparian buffer is considered essential to the protection of
existing wildlife habitat and maintenance of water quality in Drakes Creek and
ultimately Old Hickory Lake.

Finally, there are existing and proposed pedestrian and bicycle trail connections from
Drakes Creek Park and Memorial Park to other sections of town, including other
residential areas, commercial areas, and schools. Through a previously awarded

. Enhancement Grant the City of Hendersonville received construction monies to create a
bicycle/pedestrian trail from Memorial Park, across Gallatin Road along the east side of
Cherokee Road into Drakes Creek Park Athletic Facility, and through the park to the
rear of the Soccer Complex. The original proposal submitted to Tennessee Department
of Transportation was to extend the b1cycle/pedestrian Trail from Nannie Berry
Elementary School to Wcssmoton Elementary. The project was only partially funded
and this proposal represents the balaice of the original construction proposal.
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Currently there is a bicycle/pedestrian route from Knox Doss Middlie School to
Wessington Elementary. This consists of a sidewalk connection from Knox Doss

Middle School which encompasses the Iris/Hillwood neighborhood and extends to the
intersection of Township Drive and New Shackle Island Road. This intersection is
signalized and on the east side of New Shackle Island Road connects to Wessington
Place. There is a striped bicycle lane which extends along both sides of Wessington
Place from New Shackle Island Road to Wessington Place Elementary. If this proposal
is funded this will connect the Drakes Creek Park Athletic Facility to Knox Doss

Middle School and surrounding neighborhoods and ultimately to Memorial Park,

Nannie Berry Elementary and the Ellis Middle School/Hendersonville High School
Complex. Also located in this general vicinity are commercial shopping centers
including commercial sporting facilities and theaters. This larger connection can

provide entertainment and athletic opportunities for the youth of Hendersonville, as

well as, providing an alternative mode of transportation for a large portion of our
population. City staff feels the addition of this bicycle/pedestrian trail will make it more_
convenient and reasonable for people to travel by foot or bicycle rathef than automobile
in this area. .This could have significant impact on air pollution, storm drainage runoff,
and vehicular congestion along with safety problems that accompany such traffic,

The Scope of Work for Project #1 is outlined below and illustrated geographically on
Figure 2A. Project #1 will include a parking facility at Wessington Place Elementary
School where individuals may exit their automobiles and either walk or ride bicycles to
and from Drakes Creek Park and Memorial Park, The primary focus of Project #1 is
construction of the bicycle/pedestrian trail Wwhich is approximately 2.6 miles long.
There will be bike parking facilities included within this project at each end of the
bicycle/pedestrian trail extension. Lighting will be necessary at each trailhead and along
the trail at various points in order to provide appropriate security and safety measures
use of the trail. There will be selective plantings and signage along the trail to enhance
the Creek’s existing riparian buffer, to provide visually stimulating points of
conversation, and to provide welcoming Trailhead entrances. Some access/scenic
easement acquisition may be necessary for completion of this project, however the City
will accomplish this aspect of the project through other means. Finally, access control
structures will be installed to secure the area during high water events or when City
Officials feel the bicycle/pedestrian trail should be closed to the public.

Operation and maintenance of the bicycle/pedestrian trail will be overseen by the City
of Hendersonville. It is anticipated that the Public Works Department and Parks
Department will be responsible for all required maintenance and operation issues for the
bicycle/pedestrian trail extension. However, any voluateer groups which express an
interest in assisting the City of Hendersonville with trail maintenance or operation will
be welcomed.



SECTION 3. PROJECT BUDGET

Breakdown of Costs for Bicycle/Pedestrian Project Phase IT

Table 1

City TDOT Total
Access and Scenic Easement Acquisition $30,000 $0 $30,000
Trail and Trailhead Construction 5114,128 8456,512 $570,640
Erosion Control : 510,800 343,200 $54,000
Grading/Clearing ' 524,748 $98,992 §123,740
Drainage $9,200 . . §536,800 $46,000
Teail Paving ' $17,400 $69,600 $37,000
Trail Striping $1,300 $5,200 56,500
Signage ) 52,640 $£10,560 $13,200
Lighting $20,000 $80,000 $100,000
2 Low-Water Bicycle/Foot Bridges §20,000 $80,000 ™ §100,000
Access Control Strucmrcsf_!\ppurtcnances 54,500 818,000 . 522,500
Trailhead Parking Area Paving $3,300 §13,200 $16,500
Trailhead Parking Area Striping . 8240 £960 £1,200
Trash Receptacle $2,800 $11,200 $14,000
Purchase/Implementation :
Bicycle Parking $9,280 $37,120
Vegetative Planting . , . $24.000 £96.000 $120.000
Total ' $180,208 $600,832 $781,040

The City of Hendersonville is also encouraged by recent showings of widespread local
support for other City projects and improvements within this general proximity
including the construction of the Kids Kingdom Playground in Memorial Park, the
Drakes Creek dredging and cleanup project, and several other proposed
bicycle/pedestrian trail construction/connection projects.

Kids Kingdom was constructed in 1997 by local volunteers. It provides a safe,
comprehensive environment for child recreation and is immediately adjacent the section
of the bicycle/pedestrian trail which has established funding. The Drakes Creek
dredging and shoreline restoration project was chosen as the “ Millenium Project” by
the City of Hendersonville. This project is scheduled to begin in 1999 and has received
widespread support from local residents, City Officials, the Corps of Engineers, and
local businesses among others. Total cost of this project is approximately $7,000,000
of which the City of Hendersonviile has committed $2,000,000. Lastly, the City is
committed to further extending their bicycle/pedestrian trail system to make it more
comprehensive. It is hoped that future extensions of the bicycle/pedestrian trail system
will make it far more convenient and reasonable for local residents to travel through our

City center by alternative modes of transportation.
_ , .



E of Hendersonville feels that the local match for this proposal coupled with the
} referenced projects signify an overwhelming amount of support for this project in
; ’elation to the goals of the community as 2 whole.

SECTION 4. ESTIMATED ANNUAL OPERATING AND MAINTENANCE COST
Table 2

1. Annual Operating Costs(by source of funding)

Major Cost Items Estimated Annual Costs Source of Funding
Daily Cleanup/Patroiling/ | '
Monitoring $24,280 City General Fund
Closing/Opening $9,100 City General Fund
trail

Sanitation Supplies $790 , City General Fund
Total Operating Expenses $34,170 . - City General Fund

2. Annual Maintenance Costs(by source of funding)

Major Cost Items ' Estimated Annuzl Costs Source of Funding
Annual Trail and Trailhead |

Paving/Striping Maintenance $11,120 City General Fund
Bridge Repair/Access Structure

Repair/ Trash Receptacle $4,700 City General Fund
Repair

Lighting/Signage Maintenance =~ $1,500 City General Fund
Drainage Maintenance $2,200 City General Fund

Total Operating Expenses 519,520 City General Fund



APPLICATION TC THE TENNESSEE DEPARTVIENT OF
TRANSPORTATION
TRANSPORTATION ENHANCEMENT PROGRAM

Project Title: Bicycle/Pedestrian Trail Extension Phase II , Project II — Pedestrian
entrance of Memorial Park to Hendersonville High School and Nannie Berry
Elementary School- Hendersonville, Tennessee.

Amount of Transportation Enhancement Funds Requested: $234,048.00
(Federal (80%) TEP Funds)

Applicant:
Name of City/County or . -
State Agency:- City of Hendersonville, Tennessee
Address: = One Executive Park Drive

Hendersonville. Tennessee 37075
Contact Person: Kathryn G. Baldwin; Planning Director .
Phone Numbers: (615) §22-1000 *
Other Participants:
Organization Name: United States Army Corps of Engineers
Address: #5 Power Plant Road

_ Hendersonville, TN 37075

Contact Person: Carl Crews: Resource Manager — Old Hickory Lake
Phone Number: (615) - 822 - 4648

Summary of Organization’s Role in the Project: (Please provide details in section 1.)
The Corps of Engineers is involved because this project will connect existing park
facilities that are on Corps property to other community facilities in Hendersonvilie.
The Corps of Eneineers is also collaborating with the City on other environmental,
aesthetic, and circulatory improvements to the Drakes Creek Park/Memorial Park Area.
These additional improvements should complement this proposed Bicycle/Pedestrian
trail extension nicely.

I hereby Certify that, to the best of my knowledge, the information submitted with this
application is accurate and that funds are available for the local share of the project as
descrlbed herein. :

Signature: ﬂh«-%/ .%ﬁ—-\ Date 6/50/ 2

(Mayor (founty Executive or Avency Head)







